

Government of Tripura
State Mission Management Unit
Tripura Rural Livelihood Mission
Rural Development Department
Email ID-trlm.smmu@gmail.com
Ph no-0381-2976146

F.No.2(39)- RD(TRLM)/LH-INFRA-NF/2020/P-I/5145-48

Date: 22/07/2022

CORRIGENDUM

In partial modification of the RFP F.No.2(39)- RD(TRLM)/LH-INFRA-NF/2020/P-I/3860 dated 01/07/2022 for “supply of 1 no. of Freeze Dryer/ Dehydration setup/ machineries under Tripura Rural Livelihood Mission” is given as follows:


1. Payment Schedule:

Sl No.	Payment terms	Percentage of payment
1	Advance Payment	10% will be released
2	Receiving of the entire machineries	50% will be released
3	Installation & trial run	30% will be released
4	Completion of AMC period (3 years)	10% will be released in 3 (three) instalment after completion of each year.

1. **Section-2- Instruction of agency and Data sheet , clause 6 Performance Bank Guarantee (Page-15 of RFP)**

After signing the agreement to the successful bidder, the bidder has to submit **10%** bank guarantee of the project cost. “No advance payment shall be made by TRLM to the bidders.....based on mutual agreement” shall be treated as not applicable.

All other terms & conditions of the RFP are remain unchanged.


(Dr. Vishal Kumar, IAS)
Chief Executive Officer
Tripura Rural Livelihood Mission

Copy to:

1. The Director, DIT for information. He is also requested to upload the corrigendum in 3 website : www.tripura.gov.in, www.rural.tripura.gov.in, www.trlm.tripura.gov.in
2. The Director, Department of ICA for information. He is requested to arrange of publication of the said abridge notice in 3 local daily and at least 1 national daily.
3. PM(MIS), SMMU, TRLM is requested to arrange the publication in websites.
4. Notice board of SMMU, TRLM.